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INDIAN INSTITUTE OF TECHNOLOGY(ISM)
DHANBAD-826004

CAMPUS MAINTENANCE UNIT

No. : Maint/958163/17-18
Date : 22.11.2017

Name of work - Repair work at Boundary wall & other necessary allied work at Amber
Hostel.

Issued to M/s of

on deposit of cost of ¥150/- vide

C.R. No. dated

The tender documents carrying following papers :-
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INDIAN INSTITUTE OF TECHNOLOGY {ISM)
DHANBAD-826004
{CAMPUS MAINTENANCE UNIT)

NOTICE INVITING TENDER

No. Maint/958163/17-18 Date : 22.11.2017

1.

Tenders in the prescribed form are hereby invited from the Registered contractors of indian Institute of
Technology (ISM) for “Repair work at Boundary wall & other necessary allied work at Amber

Hostel.”.

Estimated cost < 66,448.00

2.

10.

11

12,

13,

The form of tenders consisting of the details plans, complete specifications, the schedule of quantity of
the various works to be done and the set of “conditions of contract” to be complied with by the person
whose tenders may be accepted, which will also be found in the form of tenders, can be obtained at the
office of CMU between 10 am to 4 pm every day except on Holidays and can be download from IIT(ISM)

website www iitism.ac.in on payment of < 150.00 in cash counter of IIT (ISM).Demand Draft to a
Nationalised Bank in favour of “ Registrar, lIT {ISM) Dhanbad”.

The site of the work is available/or the site of the work will be made available in parts as specified below.

Tender which should always be placed in sealed cover with the name of the work written on the
envelopes will be received by Campus Engineer and opened in his office as per details given below.

Last date of receipt/submission of Tender 07.12.2017 up to 3.00 P.M.

Date and time of opening of Tender 07.12.2017 at 4.00 P.M.

The time allowed for the work will be 15 {Fifteen) DAYS from the 10th day after the date of written
order to commence the work.

CPWD specification will be followed strictly during execution.

The contractors should quote in figures as well as in words the rate and amount tendered by them. The
amount for each item should be worked out and requisite total given.

The last date for issue/purchase of tender is 05.12.2017 up to 3.00 PM (Generally stopped two
days before the daie fixed for the opening of tenders).

Earnest money amounting to L .7 00.00 deposited at the IIT(ISM) cash counter/ Demand Draft to a
Nationalised Bank in favour of “Registrar, IIT (ISM} Dhanbad.” Must accompany each tender to be in a
sealed cover superscribed “Tender for the above work” and addressed to Campus Engineer, IIT {ISM)},
Dhanbad.

The contractor whose tender is accepted will be required to furnish by way of security deposit for the
due fulfillment of the contract. Such sum will amount to 10% of the total cost of works awarded.

The acceptance of a tender will rest with the Campus Engineer who does not bind himself to accept the
fowest tender and reserve to himself the authority to reject any or all the tenders received without
assignment of any reason. All tenders in which any of the prescribed conditions are not fulfilled or are

incomplete in any respect are liable to be rejected.

Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

An item rate tender containing percentage below/above will be summarily rejected, however a tender
voluntarily offers a rebate, this may be considered.



14. Special care should be taken to write the rates in figures as well as in words and the amounts in figures
only, in such a way that interpolation is not possible. The total amount should be written both in figures
and in words. In case of figures the word “Rs.” Should be written before the figures or rupees and word
“P” after the decimal figure e.g. Rs. 2.15 p and case of words the word Rupees should precede and the
word “paise” should be written at the end, unless the rate is in whole rupees and followed by the word
“only”. It should invariably be up to two decimal places. While quoting the rate in schedule of quantities
the word “only” should be written closely following the amount and it should not be written in the next
line.

15. The Director/Registrar does not bind himself to accept the lowest or any tender and reserves to  himself
the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

16. All taxes except Goods & Service Tax (GST) as applicable in respect of this contract shall be payable
by the contractor and IIT(ISM) will not entertain any claim whatsoever in this respect. GST will be paid
along with the contractor’s bill.

17.The tender for the work shall remain open for acceptance for a period of 90 days from the date of opening
of the tender. If any tenderer withdraws his tender before the said period or makes any modification in the
terms and conditions of the tender which are not acceptable to the department, then the IIT(ISM) without
prejudice to any other right or remedy, be at liberty to forfeit of the said earnest money.

18. Rates quoted by the contractor in item rate tender in figures and words shall be accurately filled in so that
there is no discrepancy in the rates written in figures and words. However, if a discrepancy is found the
rates which correspond with the amount worked out by the contractor shall be taken as correct.

19.If the amount of an item is not worked out by the contactor or it does not correspond with the rate written
either in figure or in words then the rate quoted by the contractor in words shall be taken as correct.

20.Where the rates quoted by the contractor in figures and in words tally but the amount is not worked out
correctly, the rate quoted by the contractor will be taken as correct and not the amount.

S:a-— Lefa

Campus Engineer
IIT(.5.M), Dhanbad
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INDIAN INSTITUTE OF TECHNOLOGY {iSM),
DHANBAD — 826004
No. Maint/ 958163/17-18

M/s
Name of Work : Repair work at Boundary wall & other necessary allied work at Amber
Hostel
SCHEDULE OF WORK
SI. ITEM OF WORKS QUANTITY RATE AMOUNT
No,
1. Earth work in excavation by mechanical { 20.00 cum
means { Hydraulic excavator }Ymanual means
in foundation trenches or drains ( not
exceeding 1.5 m in width or 10 sqm on plan )
including dressing of sides and ramming of
bottoms, lift up to 1.5 m, including getting out
the excavated soil and disposal of suplus
excavated soil as directed, within a lead of 50
m.
All kinds of soil.
2. Supplying and stacking at site. 21.00 cum
Good earth
3. Preparation and consolidation of sub grade | 29.00 sqm

with power road roller of 8 to 12 tonne
capacity afer excavating earth to an average
of 22.5 em depth dressing to camber and
consolidating with road roller including
making good the undulations etc and re
rolling the sub grade and disposal of surplus
carth lead up to 50 meters

4. Disposal of building rbbish/malba/similar | 10.00 cum
unserviceable, dismantled or waste materials
by mechanical means including loading,
transporting,  unloading to  approved
municipal dumping ground or as approved by
Engineer-in-charge, beyond 50 m initial lead,
for all loads including all lifts involved.

5. Providing and fixing M.S. grills of required | 13.00 kg
pattern in frames of windows etc with M.S.
flats, square or round bars etc including
priming coat with approved steel primer all
complete

Fixed to opening/ wooden frames with rawl
plugs screws etc




Dry brick on edge flooring in required pattern
with bricks of class designation 7.5 on a bed
of 12 mm mud mortar including filling joints
with Jamuna sand, with common bumt clay
non modular bricks.

22.00 sgm

Cement concrete 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate 40 mm
nominal size} in pavements, laid to required
slope and camber in panels as required
including consolidation finishing and tamping
complete.

3.24 cum

Dismantling tile work in floors and roofs laid
in cement mortar including stacking material
within 50 metres lead.

For thickness of tiles above 25 mm and up to
40 mm

28.00 sqm

Repair the old paver block /chequired tiles
with cement mortar etc complete

30.00 sgm

10.

Chequerred precast cement concrete tiles 22
mm thick in footpath & courtyard jointed
with neat cement slurry mixed with pigment
to match the shade of tiles including rubbing
and cleaning etc complete on 20 mm thick
bed of cement mortar 14 ( 1 cement : 4
coarse sand ).

Ordinary cement without any pigment

1.80 sgm

iL.

Providing and fixing PVC tank cover of 2000
litre tank

4.00 each

12.

Brick work with common bumt clay F.P.S. (
non modular ) bricks of class designation 75
in foundation and plinth in :

Cement mortar 1:6 { 1 cement : 6 coarse sand

13.

2.30 cum

Half brick masomy with common bumnt clay
FPS. ( non mudular ) bricks of class
designation 7.5 in foundations and plinth in :
Cement mortar 1:4 ( | cement : 4 coarse sand

4.00 sgm

14,

12 mm cement plaster of mix :
1:6 (1 cement : 6 fine sand )

8.00 sqm




15:

Cleaning the garbage

One job

( Rupees in word

TOTAL- X

SIGNATURE OF CONTRACTOR

S o Ul

Campus Engineer
[T (1.S.M), DHANBAD
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CM4

Y INSTITUTE OF TECHN
(1.S.M.), DHAT - 826004

(CAMPUS MAINTENANCE UNIT)

General Rules and Directions

1.

Alh works proposed for exacution by contractor will be notified in a form of invitation to tender on Notice
Board/Paper advertisements and signed by the Campus Engineer/Assit. Campus Engineer. —

This form will state the work to be carried out as well as the date for submitting and opening tenders and the

time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender, and
the percentage at which the Securily Deposit shall be deducted from the bills of the successiul tenderer. Copies
of the Specifications, designs and drawing and the schedule of quantities and of rates on the various
descriptions of work and any other documents required in connection with the work signed for the purpose of
identification by the Campus Engineer/Asstt. Campus Engineer shall also be opened for inspection by the
contractor of the office of the Campus Engineer/Asstt. Carnpus Engineer during office hours.

2.

4A.

in the event of the tender being submitted by a firm it must be signed separalely by each partner thereof or
in the event of the absence of any partner it must be signed on his behalf by a person holding a power of
attorney authorized him to do so, such power of atiorney to be produced with the tender and it must
disclose that the fimt is duly registered underthe Indian ParinershipAct.

Receipt for payments made on account of work when executed by afirm must aise be signed by the several
partner except where the contractors are described in their tender as a firmi which case the receipts must
be signed in the name of the firm by one of the partners on some other person; having authority to give
effectual receipt forthe firm.

Any person who submits a tender shall fill up the usual printed from stating at what rate he is willing to
undertake each item of the work. Tender which proposes any alternation in the work specified in the said
form of Invitation; to the tender or in the time allowed by carrying out the workc or which cantain any other
conditions of any sori will be fiable to rejection. No single tender shall include more than one work but
confractors who wish fe tender for two or more works shall submit a separate tender for each. Tenders
shall have the name and number of the work fo which they refer written outside the envelope.

The rate({s} and/or amouni(s} must be quoted in decimal coinage.

The Campus Engineer/Asstt. Campus Engineer representative of RG/DT and from account section will
open tenders in the presence of any Intending contractors who may be present at the time of opening the
tender.

The officer inviting tenders shall have the right of rejecting all or any of the tenders will not be bound ©
accept ihe lowesttender.

The receipt of an accountant or clerk for any money paid by the conitractor will not be considered as any
acknowledgement of payment to the Campus Engineer/Asstt. Campus Engineer and the contractor shall
be responsible for seeing that he procures areceipt signed by the duly authorized cashier of LI.T, {|.5.M.).

The memorandum of work tendered for and the schadule of materials {o be supplied by the Indian School
of Mines, and their issue rates shall be filled in; and completed in the office of the Campus EngineerfAssti.
Campus Engineer before the tender form issued to an intending tenderer without having been so filled in
and completed the shall request the office to have this done before he completes and delivers his tender.

The tenderers shall sign a declaration under the official Secret Act. for maintaining secrecy of the tender
documents drawing of other records connected with the work given to them, the unsuccessiul tenderers
shall return all the drawing given to them.
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RECLARATION

IWe hereby declare that 1/We shall freat the tender documents drawings and the records connected with the work
as secrat/confidential documents and shall not communicate information derived there from to any person other
than a person to whom I/We am/are authorized {o communicate the same ar use the information in any manner
prejudice to the safety of the Indian Institute of Technology (Indian School of Mines).

Seal CONTRACTOR'S SIGNATURE
ttem Rate Tender forworks in
figures as weil as inwords

/e hereby tender for the execution for the Director, Indian Scheool of Mines of the work specified in the
underwritten memaorandum atan amount of E. .........ovvv.veeeeovesoososesesoson (RUPBES oot e
e ) VTR TiME Specified in such memorandum at the rates specified
therein, and the accordance in all respects with the speciiication designs, drawings and Instructions in writing
referred to in Rules 1 hereof and in clause 11 of the conditions of contract and with such materials as one provided
for, by and in all respects in accordance with such conditions so faras applicable.

Memorandum:
] a) General description
b) Estimated cost E
i} Bullding work E
i Sanitary installations, water supply & drainage  E
fii) Electrical work E
c) Earnest money E
d) Security Deposited E
) 10% ofthe tendered value ofthe work will be deducted as secu rity deposits.

The security deposit will be collected by deduction from the running bills of the contractor of the rates
mentioned above and the eamest money if deposited in cash atthe time of tender will be treated as pari of

security deposit.
e) Time allowed for tha work from the day afterthe date of written orderto commence.....................
month(s)............ days

Shoutd this tender be accepted in whale orin part, I/We hereby agree (i) to abide by and fulfil all
the terms and provisions of the sald condiions annexed hereto and alf the terms and provisions
contained in natice inviting tenders, so far as applicable andfor in default thereof to forfeit and pay 1o the
Director, LLT. {1.8.M.) or his successors in office the sum of money mentioned in the said conditions. A
SUM BT E Lecvivnrsnenn, |8 hereby forwarded in Treasury Challan/Deposit at Call Receipt of a
Scheduled Bank guaranteed by the Reserve Bank of India as Earnest money. If {/We fail to commence
the work specified in the above memarandum /iWe agree that the said Director or his successors in office
shall without prejudice to any other right or remedy be at liberty too forfeit the said Earnest Money
absolutely, otherwise the said Earnest Money shall be retained by him towards securily Deposit
mentioned against clause (d) of the above mentioned Memorandum: (ii) to execute all the works referred
toin the fender document upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered upto a maximum of 50 (fifty) percent herein after referred to as the
deviation limit of tendered amount at the rates quoted in the tender documents and those excess of that
:jmit atthe rates to be determined in accordance with the provisions contained in Clause 12A of the tender
orm,

Daled : the day of 20

Witness: 1.
. 2,

ADATESS ..o, Ocrupation Signature of the Contractar
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CONDITIONS OF CONTRACT

Definitions.

s 1) The '‘Contract’ means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Registrar LLT. (1.5.M.) and the Contractor togethar with the docurnents
refgrred to therein including these conditions, the specifications, designs, drawings and instructions issued from
time-to time by the Engineer in charge and all these documents taken together shall be deemed to from on e-
contractand shall be complementary to on ancther.

:« 2} In the contract the following expression shall unless the contract otherwise requires, have the
meaning hereby respectively assigned to them.

a} The expression "Work" or Works shail unless there be something either in the stbject or context.
repugnant to such construction be constructed and taken to mean the works by or by virtue of the contract
cggtracted to be executed whether temporary or permanent and whether original, altered, substituted or
additional.

: b) The'Site" Shall mean the land and or other places on info or through which "Work” is to be executed
under the contract or any adjacentland, path or street through which work Is to be executed under the contract or
any adjacent land, path or sireet which may be allotted or used for the purpose or carrying out the contract.

¢} The 'Contractor’ shall mean the individual or firm or company whether incorporated or not
undertaking the works and shall include the legal personal representative or such individual or the persons
composing such firm or company or the successors or such firm or company and the permitted assigns of such
individual or firm of firms of company.

d) TheDirector meansthe Director, Indian Institute of Technology (Indian Schaol of Mines).

, e} LLT (1.8.M.) or Indian Institute of Technology (Indian Schaool of Mines) shall mean the Registrar
Indian Institute of Technology (Indian School of Mines).

ar, f) The term Registrar includes Registrar, Indian Institute of Technology (Indian School of Mines) and
whe shall sigh agreementon behalf ofthe School.
i @) The "Engineer-in-Charge" means the Campus Engineer/Asstt. Campus Engineer in charge of the
wortand who shall sign and other documents connected with contractwork on behalf of Schaol.
Words imparting the singular number include the plural number and vice versa,
Security Deposit:
CLAUSE-1:

The person/persons whose fender(s) may be accepted (hereinafter called the contractor) shail permit
I5M at the time of making any payment of him for work done under the contract to deduct sich sum as along with
the sumalready deposited as earnest money will amount 10% of the tendered value of the work.

Such deductions will be held by LLT. (1.5.M.) by way of security deposit. Provided always that the LLT.
(1.8.0.) for this purpose shall be entitied fo recover 10% percent the amount of each running bill till the balance of
the amount of Security depositis realized.

Compensation for delay:
CLAUSE 2: -

The time allowed for carrying out the work as enterad in the tender shall be strictly observed by the contractar
for and shail be deemed fo be of the essence of the confract on the part of the contractor and shall be reckoned from
the tenth day after the date on which the order to commence the work is issued to the contractor. The work shall
throughaut the stipulated period of the contract be proceeded with all due diligence and the contractor shall pay as
compensation and amount equial fo one percent per day or such smaller amount as the Campus Engineer/Asstt.
Gampus Engineer (Whose decision in wiring shall be final) may decide on the amount of the tendered cost of the
whote work as shown in the tender for every day that the work remains uncommented or unfinished after the proper
dates and further to ensure good progress during the execution of the wark, The contractor shall be bound in all cases
in which the fime allowed for any work (save for special jobs) to complete one eighth of the whole of the worl before
one fourth ofthe whole time aflowed under the contract has elapsed three-eights of the work, before one-half of such
time has elapsed, the three-eights of the work before ane-half of fourths of such time has elapsed. However for
special jobs ifa time schedule has been submitted by the contractor and the same has been accepted by Engineer-in-
charge the coniractor shall comply with the said time schedule,
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ln the event of the contractor failing to comply with condition be shall be liable to pay as compensation an amount

&h amount equal to one percent or such smaller amount as the Campus Engineer/Asst. Campus Engineer
{Whose decision in writing shall be final} may decide on the said tendered cost of the whote work for everyday the
due quantity of work remains incomplete. Provided always that the entfire amount of compansation to be paid
under the provisions of the clause shall not exceed ten percent on the tendsred cost of the work as shown in the

tender.
GLAUSE?Z:

The Campus Engineer/Assit. Campus Engineer may without prejudice to his right against the contract in
respect orany delay inferior work man ship or otherwise or to any claims for damage in respect of any breaches of
the contract and without prejudice to any rights of remedies under the any of the provisions of this contract or
otherwise and whether the date for completion has or has not elapsed by notice in writing absolutely determine
the contractin any of the following cased

i) If the contractor having been given by the Campus Engineer/Asstt. Campus Engineer a notice in
writing ko rectify, reconstruct or replace any defective work ar that the work is baing performed in any inefficient
otherwise improper or unworkman like manner shall omit to comply with the requirements of such notice for a
period of seven days there after or if one contractor shall delay or suspended the execution of the work so that
either in the judgement of the campus engineer (which shall be final and binding) he will be unable to secure
compietion of the work, by the date for completion or he has already failed to complete the work by that date;

if) 1f the contractor being a company shall pass a resolution or the court shall make an order that the
gompany shall be wound up or if a receiver or a manager on behalf or a creditor shall be appointed or if
gircumnstances shall arise which entitle the court of creditor to appoint a receiver a manager or which entitlie the

Pt

courtto make a winding up order;

3 {ii} Ifthe contractor commits breach of any ofthe terms and conditions of this contract:

iv) If the contractor commits any acts mentioned in clause 8 thereof. When the contractor has made
himself liable for actian under any of the cases aforesaid, the Campus Engineer/Asstt. Campus Engineer on
behalf of the Director Indian Institute of Technology (indian School of Mines) shall have powers;

_ a) Todetermine or rescind the contract as aforesaid {(of which termination or recession notice in writing o
the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination
of rescission the security deposit of the contractor shall be liable to forfeit and shall be absolutely atthe disposai of
ISM.

b} Toemploy labour paid by the L.LT. (1.5.M.) and to supply material to carry outthe work or any partofthe
work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost
and price certified by the Engineer-in-charge shall be final and conclusive against the Contractor) and crediting
him with the value of the work done in all respects in the same manner and at the same rates as if it has been
carried out by the contractor under the same terms of his contract cerlificate of the Campus Engineer/Asstt.
Campus Enginear as to the value of the worl done shalt be final and canclusive against the contractor, provided
always thataction under the sub-caluse shall only be taken after giving notice in writing to the contractor. Provided
also that if the expenses incurred by the department are less thanthe amount payable to the contractor at his
agreement rates, the difference should not be paid to the contractor.

¢) After giving notice in the contractor to measure up the work of the confractor and to take such part
thereof as shall be Unexecuted out of his hands and to give it fo another contractor to complete in which case any
expenses which may be incurrad in excess of the sum which would have been paid to the original contractor in the
whole work has been executed by him (of the amount of which excess the certificate in writing of the Engineer-in-
Charge shali be final and conclusive, shall be borne and paid by the original contractorand may be deducted from
any money due to him by 1.1.T. {1.8.M.) under this contract or an any other acecount whatsoever or from his sacurity
deposit.

In the event of any one or mare of the above courses being adopted by the Engineer-in-charge the
contractar shall have no clairm to compensation for any loss sustained by him by reason of his having purchased
or procured any materials or entered inta any engagements or made any advances on account or with a view to
the execution of the work or the performance ofthe contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be enfitled to recover or be paid any sum for any work thereto for actually
performed under this contract unless and until the Engineser-in-charge has certified in writing the performance of
such work and the value payable in respect there of and be shall only be entitle to be paid the value so cerfified.
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Contractor to remain liable to pay compensation In action not taken under clause 3 Powers to take
possession of orrequire retnoval of or sell contractor's plant,

CLAUSE-4

In any case in which any an the powers conferred upon the Engineer-in-charge by clause 3 thereof shall
have become exercisable and the same shall not be exercised, the non exercise thereof shall not constitute a
waiver of any of the conditions thereofand such powers shall not with standing be exercisable in the event ofany
future case of defaully by the contractor and the Hability of the contractor for compensation shall remain
unaffected. In the event of the Engineer-in-charge putting in force all or any or the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor take possession of or at
the'sole discretion of the Engineer-in-charge which shall be final or any tools, plant, materials and stores, in or
upon the works or the site thereof belonging to the contractar or procured by the contractor and intended to be
used for the case of these not being applicable at current market rates to be certified by the Engineer-in-charge
whose certificate thereof shall be final otherwise Engineer-in-charge by notice in writing may order the confractor
or:his clerk of the works foreman or other authorized agent to remove such fools, plantmaterials or stores from the
premises {(with a time to be specifiad in such notice) and in the event of the contractor falling fo comply with any
such requisition the Engineer-in-charge may remove them at the contractor's expenses of sell them by auction or
private sale on account of the contractor and at his risk in respect and the cerfificate ofthe Engineer-in-charge as
to the expenses of any such removal and the amount of the proceeds and expenses of such sale shall be final and
conclusive againstthe contractar,

EXTENSION OF TIME:
CLAUSES:

If the Contractor shall desire an extension of time for complefion of the work on the grounds of his having
been unavoidably hinderad in its execution or on any other ground, he shall apply inwriting to Engineer-in-charge
of the date of hindrance on account of which he desires such extension as aforesaid and the Engineer-in-charge
shall, ifin his opinion {which shall be final) reasonable grounds be shown therefore authorize such sxtension of
time if any, as may, in his opinion be necessary or proper.

Compietion Certificate :
CLA :

Within ten days the completion of the work, the contractor shall give notice of such completion to the
Engineer-in-charge and the receipt of suich notice the Engineer-in-charge shall inspect the work, and if there is no
defect in the work shall furnish the contractor with a certificate of completion otherwise a provisional certificate of
completion indicating defects (a) to be rectified by the contractor andior (b) for which payment will be made at
reduced rates, shall be issued but no certificate of completion, provisional or otherwise, shall be issued, nor shall
the work be considered o be complete unil the contractor shall have removad from the premises on which the
work shall be executed all scaffolding, surplus materials rubbish and afl huts and sanitary arrangements required
for hisftheir work people on the site in connection with the execution of the work as shall have been erected of
constructed by the contractor({s) and cleaned oif the dirt from all wood work, doors windows walls floors or other
parts of any building in upon, or about which the work is to be executed or of which he may have had possession
for the purpose of the-execution thereof and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail {0 comply with the requirements of this clause as to removat of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or
before the date fixed for the completion of the work, the Engineer-in-charge may af the expense of the contractor
remove such scaffolding, surplus materials and rubbish efc, and dispose ofthe same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shalt have no claim in respect of any such scaffolding or surplus
materials as aforesald exceptforany sum actually realised by the sale thereof.




CLAUSE-8

When the annual repairs and maintenance of works is carred out, the splashes and droppings from white
jwashing, colour washing, painting ete. on walls, floors, doors, windows, efc., shall be removed and the surface
Gleaned simultaneously with the completion of these items of work in the individual rooms guariers or premises
-eic, Where the work is done without waiting for the actual completion of all the other items of work in the confract.
In case the contractor fails to comply with the requirements of this clause the Engineer-in-charge shall have the
#ight to get this done at the cost of the contractar either departmentally or through agency. Before taking such
action, the Engineer-in-charge shall give ten days notice in writing to the coniractor.

CLAUSE: Deleted,
CLAUSES;

Before taking any measurement of any work as has been referred to Clause 6, 7 and § thereaf, the
Engineer-in-charge or a subordinate disputed by him shall give reasonable notice to the coniractor if the
contractor fails to attend at the measurements after such notice or fails to countersign or to record the difference
within a week from the date of measurements in the manner required by the Enginger-in-charge then in any such
event the measurements taken by the Engineer-in-charge or by the subordinate deputed by him as the case may
be shall befinal and binding on the contractor and the contractor shall have no right to dispute the same.

CLALSES:

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials
which in his opinion not are in accordance with the specifications and in case of default the Engineer-in-charge
shall be atliberty fo employ other persons to remove the same without being answerable or accauntable for any
iloss or damage that may happen or arise to such materials. The Engineer-in-charge shall also have full powers to
4gguire ather proper materials to be substituted thereof and in case of default the Engineer-in-charge may cause
the same to be supplied and all costs which may attend such removal and substitution are to be borne by the
contractor.

LCLAUSE 10:

The confractor on signing an indenture in the form to be specified by the Engineer-in-charge shall be
entitied to be pafd during the progress of the execution of the work upto 75% of the tender valug of any materials
which are in the opinion of the Engineer-in-charge non perishable and are in accordance with the contract and
which have been brought on the site in connection there with and are adequately stored and/or protected against
damage by weather or other causes but which have not at the fime of advance has been made under this sub-
clause are incorporated in the work the amount of such advance shall be deducted from the next payment made
underany of the clause or clauses of this contract.

CLAUSE 104;

The contractor shall treat shall all materials obtained during dismantling of a structure, excavation of the
site for a work etc. as LL.T. (1.8.M.) property and such materials shall be disposed of to the best advantage of L1.T,
{1.8.M.) according to the instruction in writing issued by the Engineer-in-charge.,

CLAUSE 11:

Bt The contractor shall execute the whele and every part of the work in the most substantial and workman
dike manner and both as regards materials and otherwise in every respect in strict accordance with the
specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and
instructions in writing in respect of the work signed by the Engineer-in-charge and the confractor shall be
furnished free of charge one copy of the specifications, such designs, drawings and instructions as are not
included in the “Specifications for works" in force from time to time or any other printed publication on General
Specification referred to elsewhere in the contract,



Alternation in Specifications and Designs
CLALISE12;

The Engineer-in-charge shall have power to make any alternation in omissions from additions to or
substitution for, the original specifications that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which may be given to him fo
writing by the Engineer-in-charge and such alterations omissions additions or substitutions shall not invalidate
the contract and any altered, additional or substituted work which the contractor may he directed o do in the
manner above specified as part of the work shall be carried out by the contractor on the same conditions in all
respects on which he agreed to do the main work. The time for the completion of the work shall be extended in the
proportion that the altered, additional or substituted work bears to the original contract work and the certificate of
the Engineer-in-charge shall be conclusive as to such proportion over & above this a further period o the extend
of 25% such extension shall be allowed to the contracior,

Agtion and Cormnpensation payable in case of bad work
CLAUSE -13:

- If it shall appear to the Engineer-in-incharge or his subordinate in charge of the work that any work has
been execuited with unsound. Imperfect or unskilliul workmanship or with materials of any inferior description or
that any materials or articles provided by him for the execution of the work are unsound or of a quality inferior fo
that contracted for or otherwise not a accordance with the contract, the contractor shall on demand in writing
which shall be made within six months of the completion of the work from the Engineer-in-charge specliying the
work, materials or articles complained of notwithstanding that the same may have been passed, ceriified and paid
for, forthwith rectify or remove and reconstruct the work so specified in whole or in part as the case may require or
as the case may be remove the materials or articles so specified and provide other proper and suitable matarials
or arficles at his own proper change and cost and in the event of his failing to do so within a peried to be specified
by the Engineer-In-charge in his demand aforesaid then the contractor shall be liable o pay compensation &t the
rate of one percent on the tendered amount for every day not exceeding ten days while his failure to do so shall
continue and in the case of any such failure, the Engineer-in-charge may rectify or remove and re-execute the
work or remove and replace with others, the materials or articles complained or as the case may be atthe risk and
expense in all respects of the cantractor.

Works o be opan to inspection
CLAUSE 14

Allwork under orin course of execution or executed in pursuance of the contract shall at afl times be open
to the inspection and supervision of the Engineer-in-charge and his authorized subordinates, and the contracior
shall at all times during the usual working hours, and at all other times at which reasonable notice of the intention
of the Engineer-in-charge or his subordinate to visit the works shall have been given to the contractor, or either
himself be presentto receive order and instructions or have a responsible agent dully aceredited in writing present
for that purpose. Orders given to the contractor's agent shall be considered to have the same foree as if they had
been given to the contractor himse!f, The work during its progress can also be inspected by the Director/Registrar.

iotice to bhe given hefore work is caoverad up

CLAUSEAS:

The contractor shall give notice in writing to the Engineer-in-charge of the work before covering up or
ofhenwise placing beyond the reach of measurement any work in order the at the same may be measured and
coirectdimension thereof taken before the same is so covered up or place beyond the reach of measurement and
shall not cover up and place beyond the reach of measurement, any work without the consent in writing of the
Engineer-in-charge or his authorized subordinate in charge of the work and the Engineer-in-charge of his
authorized subordinate the work in charge shall within the aforesaid work and if any work shalt be covered up or
placed beyond the reach of measurement without such notice having been of the Engineer-in-charge consent
being obtained the same shall be uncoverad at the contractor's expense or in default thereof no payment or
allowance shall be made for the such work such ofthe materials with which the same was executed.
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Contractor liable for damage done and for imperfections noticed within the prescribed maintenance
period aftarthe certificale.

CLAUSE 186

It the contractor of his working people or servants shall break deface, injure or destroy part of building in
which they may be working, or any building, road, road curb, fence, enclostire, water pipe, cables, drains, electric
or telephone post or wires, trees, grass or grass land, or cultivated ground contiguous to the premises on which
the work or any part of itis being executed, or if any damage shall happen to the werk while in progress from any
cause whatever orif any defect, shrinkage or other faults appear in the work after a certificate final or othenvise of
its completion shall have been given by the Engineer-in-charge as aforesaid arising out of defective or improper
materials or workmanship the contractor shall upon a receipt of a nofice in writing on that behalf make the same
good at his own expenses or in default the Engineer-in-charge may cause the same to be made good by other
workman and deduct the expense from any sums that may be then or at any time thereafter became due to the
contractor or from security deposit. The security deposits of the contractor except the portion pertaining to
asphaltic work.

¢¢ntractorto supply all plant ladders, scaffoldings efc.

CLAUSE17:

The contractor shall provide at his own cost all materials (except such special matefials, ifany as may in
accordance with the-contract be supplied from the Engineer-in-charge's stores) plant tools appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works requisite or proper for the proper
execution of the work, whether original, aliered or substituted and whether included in the specification or other
documents forming part of the contract or referred to in these conditions or not, or which may be necessary forthe
purpose of satistying or complying with the requiremants of the Enginear-in-charge as to any matier as to which
under these conditions he is entitled to he satisfied, or which he is entitled to require fogether with carriage
therefore to and from the work. The contractor shall also supply without charge the requisite number of setting out
works and counting weighing and assisting in the measurement or examination at any time and from time to time
of the work or materials. Falling his so doing the same may be provided by the Engineer-in-ch arge at the expense
of the contractor and the expenses may be deducted from any money due to the contracior under the contract
andforfram his security deposit or the proceeds of sale thereof or of a sufiicient portions thereof.

Work not to be sublet contract may be rescinded and security deposit forfeited for subletting, billing or if
sontractor becomes insolvent,

f by
LERE

CHAUSE18:

The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge and if
the contractor shall assign or sublet his contract or attempt so to do, or insolvent or commence any insolvency
proceedings of make any comnposition with his creditors or attempt so to do, or if any bride gratuity, loan perquisite,
regard ar advantage pecuniary or otherwise, shall either directly, be given promised or offered by the contractor,
or any of his servants or agent to any public officer of person in the employ of government in any way relating to his
office of employment, orif any such officer of person shall became in any way directly orindirectly interested in the
contractor, the Engineer-in-charge on behalf of the L1.T. (1.5.M.) shall have power to adopt any of the course
specified In Clause 3 as he may deem best suited at the interest of L1 T. (1.5.M.) and in the event of any of these
coursed being adopted the consequences specified in the said Clause 3 shall snsure sum payable by way of
reference to actualioss.

CLAUSE 19:

Except where otherwise provided in the contract all questions and disputes relaiing to the meaning of
specification, design, drawings and instructions here in before mention and as to the guality of workmanship or
materials used on the work or as to any other guestion, claim, right matter or thing whatsoever in any way arising
out of or relating to the contract, design, drawings, specifications, estimates, instructions, orders or thase
conditions or otherwise concerning the works, or the execution or failure o execute the same whether arising
during the progress or the work or after the completion or abandonment thereof shafl be referred to the sole
arbitration of the person appointed by the Director/Indian Institute of Technology {Indian Institute of Technology
(iggian School of Mines)), in charge of the work at the time of dispute or ifthere be no director, the Administrative
head Registrar of the said tndian School of Mines at the time of such appointment. [f will be no objection to any
such appointment that the arbitrator so appaintmentis a LT, {1.$.M.) Officer, that he has to deal with the matters
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to which the contract relates and that in the course of his duties as L1.T, {1.5.M.) Officer he had expressed views on
all.or any of the matters in dispute or diffarence. The arbitratory to whom the matter is ariginally referred beling
transferred or vacating his office or being unable to act for any reason such Director or Administrative head as
aforesaid at the time of such transfer, vacation of office of inability to act, shall appoint another person to act as
arbitrator in accordance with the terms of the coniractor. Such person shall be entitied to proceed with the
reference fram the stage at which it was left by his predecessors. It is also a term of this contractor that no person
other than a person appointed by such Directar or Registrar, as aforesaid should act as arbitrator and if any
reason thatis not possible, the matteris not to be referred to arbitration at all. In all cases where the amount of the
claim in dispute is E 55,000/~ (Rupees Fifty five thousand) and above, the arbitrator shall give reason for the
award.

Subject as aforesaid the provisions of the Arbitration Act, 1940, or any statutory modification or
reenactment therefore and the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

ltis also a term of the contract that the party invoking arbitration shall specify the dispite to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

i It is also a term of the contract that it the contractor{s) do/does not make any demand for arbitration in
respect of any claim(s) wili be deemed fo have been waived and absolutely beared and the ISM shall be
Q‘i_@gharged and released of all liabilities under the contract in respect of these claims,

1 The arbitrator(s) may from time to time with consent of the parties enlarge the time from making and
publishing the awards.
" The decislon of Campus Engineer/Asstt. Campus Engineer regarding the quantum of reduction as well
as justification thereofin respect of rates for substandard work which may be decided to be accepted will be final
and would not be open to arbitration.

gump_ sum jn estimales :
GCLAUSE20;

When the estimate on which a tender is made includes fump sums in respect of parts of the work the
cantractor shall be entitled to payment in respect of the ltems of work involved or the part of the work in question at
the same rates, as are payable under this contract for the such items, orifthe part of the wark in questioninnot, in
the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-charge may at his discretion pay
the lump sums amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be
final and conclusive against the contractor with regards to any sum or sums payable to him under the provisions of
the clauge,

CLAUSE 21 :

In the case of any class of work for which there is no such specification as is mentioned in Rule 1, such
work shall be carried out in accordance with the local specification and in the event of there being no local
specification, then in such case the work shall be carried out in all respect in accordance with the instructions and
reguirements of the Engineer-in-charge.

CLALISE22:
: Withholding and lien in respect of sums claimed.

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against
the contractor, the Engineer-in-charge of the Government shall be entitled to withhold and also have a lien to
retain such sum or sums in whole or in apart from the security, if any deposited by the contractor and for the
purpase aforesaid, the Engineer-in-charge or the Government shall be entitled to withhold the security deposit if
any, furnished-as the case may be and also have a lien over the same pending finalization or adjudication of any
such claim. in the event of the security being insufficient to cover the claimed amount or arounts or no security
has been taken from the contractor, the Engineer-in-charge or the Director shall be entitied to with hold and have a
fien to retain fo the extent of such claimed amount of amounts referred to above from any sum or sums found
payable io the contractor under the same conlract or any other contract with the Engineer-in-charge or 1.1.T.
(1.S.M.) or any contracting person through the Engineer-in-charge pending finalization of adjudication ofany such
claim.
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Itis an agreed term of the contract that the sum of money or moneays so withheld or retained under the lien
referred o above, by the Engineer-in-charge or Director fill the claim arising out of or under the contract is
determined by the Arbitrator (if the contract is governed by the arbitration clause) by the competent court, as the
case may be and that the contractor will have no claim for interest or damages whatsoever or any account in
respect of such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause where the contractor is a partnership firm or a limited company, the
amount or amounts whole or in pat from any sum found payable fo any pariner/limited company as the case may
be whather in hisindividual capacity or otherwise.

GLAY
Lieninrespectof claimsin other contracis;

s Any sum of money due and payable to the contractor (including the security deposi returnable to him)
under the contract may be with held or retained by way of lien by the Engineer-in-charge or the Director or any
other contracting persens through Engineer-in-charge or LLT. (1.S.M.) or such other persan or persans in respect
of payment of a sum of money arising out of or under any other contract made by the contractor with the Engineer-
in-charge or LT, (1.S.M.) or with such othar person or persons.

CLAUSE 24:

. The whole work may be spilled up between two or more contractors or accepted in part onnotin entirely, if
considered expedient.

CLAUSE25:

All taxes except Goods & Service Tax (GST) as applicable in respect of this contract shall be payable by
the contractor and 1T (ISM) will nat entertain any claim whatsoeverin this respect. GST will be paid along with the
contractor's bill.

CLAUSEZ6.

Without prejudice to any of the rights or remedies under this contract, if the cantractor dies, the Executive
Engineer or behalf of the LLT. (1.5.M.) shall have the option of terminafing the contractor without compensation to
the confractor,

CLAUSE?27;

Before start of the work all materials are to be deposited and got inspected by Engineer-in-charge in
terms of quality and quantity.

CLAUSE?Z28:

The contractor will comply with all the provisions of minimum wage Act 1948, contract iabour {Regulation
and abolition) Act 1870 and rules framed there under and other labour laws effecting contract labour that may be
broughtinto force from time to time.

CLAUSE 29:

The coniractor is to indemnify on keeplng hardness the employer fram alt claims for accidents loss or
damage fo his workmen through the operation of this contract.
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CLAUSE 30
Tha Engineer-in-charge shall be at liberty to dismiss any pension employad by the contractorwho in his opinion is
unskillfl orincompetent.

CLAUSE 31:
The work is to be siopped during unfavorable weather at the description of the Engineer-in-charge and the
contractor is to make any allowance required to coverany coats of loss of profitincurred through such stoppage.

CLAUSE 32
A satisfactory work completion certificate from individual occupant/HODs may be obtained on completing the
woark by the contractor before measurement is taken.

CLAUSE 23
The contractor shall ensure that they should have provident fund Code Number, if applicable and compliance of
EPF & MP Act, 1952,

I have read the whole content of the above Conditions of contract undersigned and Agreed to abide by the above

ferms and Conditions.
i

(Signature of Contractor) Campus Engineer

Data ;

Occupation

Address :

Wiiness :

1)
2)



