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INDIAN INSTITUTE OF TECHNOLOGY(ISM)
DHANBAD-826004

CAMPUS MAINTENANCE UNIT

No. : Maint/958092/18-19
Date : 09.07.2018

Name of work - Repairing the out side toilet near Penman Auditorium.
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on deposit of cost of T150/- vide

C.R. No. dated

The tender documents carrying following papers :-

11904 Notice Inviting Tenders

(2 ) ltem Rate Tender for works

(3) Schedule of Materials/Qtty.
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INDIAN INSTITUTE OF TECHNOLGGY {ISM)
DHANBAD-826004
(CAMPUS MAINTENANCE UNIT)

NOTICE INVITING TENDER

No. Maint/958092/18-19 Date : 09.07.2018

1.

Tenders in the prescribed form are hereby invited from the Registered contractors of Indian Institute of
Technology (I1SM) for “Repairing the outside toilet near Penman Auditorium.”.

Estimated cost X 27,607.00

2.

10.

11.

12

13,

The form of tenders consisting of the details plans, complete specifications, the schedule of quantity of
the various works to be done and the set of “conditions of contract” to be complied with by the person
whose tenders may be accepted, which will also be found in the form of tenders, can be obtained at the
office of CMU between 10 am to 4 pm every day except on Holidays and can be download from IIT{ISM)

website www.iitism.ac.in on payment of {. 150.00 in cash counter of IIT (ISM).Demand Draft to a
Nationalised Bank in favour of “ Registrar, IT (ISM) Dhanbad”.

The site of the work is available/or the site of the work will be made available in parts as specified below.
Tender which should always be placed in sealed cover with the name of the work written on the
envelopes will be received by Campus Engineer and opened in his office as per details given below.

Last date of receipt/submission of Tender 19.07.2018 up to 3.00 P.M.

Date and time of opening of Tender 19.07.2018 at 4.00 P.M.

The time allowed for the work will be 15 {Fifteen) DAYS from the 10th day after the date of written
order to commence the work,

CPWD specification will be followed strictly during execution.

The contractors should quote in figures as well as in words the rate and amount tendered by them. The
amount for each item should be worked out and requisite total given.

The last date for issue/purchase of tender is 17.07.2018 up to 3.00 PM (Generally stopped two
days before the date fixed for the opening of tenders).

Earnest money amounting to M deposited at the lIT{ISM) cash counter/ Demand Draft to a
Nationalised Bank in favour of “Registrar, IIT (ISM) Dhanbad.” Must accompany each tender to be in a
sealed cover superscribed “Tender for the above work” and addressed to Campus Engineer, IT (ISM),
Dhanbad.

The contractor whose tender is accepted will be required to furnish by way of security deposit for the
due fulfillment of the contract. Such sum will amount to 10% of the total cost of works awarded.

The acceptance of a tender will rest with the Campus Engineer who does not bind himself to accept the
lowest tender and reserve to himself the authority to reject any or all the tenders received without
assignment of any reason. All tenders in which any of the prescribed conditions are not fulfilled or are

incomplete in any respect are liable to be rejected.

Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

An item rate tender containing percentage below/above will be summarily rejected, however a tender
veluntarily offers a rebate, this may be considered.

- Special care should be taken to write the rates in figures as well as in words and the amounts in figures

only, in such a way that interpolation is not possible. The total amount should be written both in figures



and in words. In case of figures the word “Rs.” Should be written before the figures or rupees and word
“P™ after the decimal figure e.g. Rs. 2.15 p and case of words the word Rupees should precede and the
word “paise” should be written at the end, unless the rate is in whole rupees and followed by the word
“only™. It should invariably be up to two decimal places. While quoting the rate in schedule of quantities
the word “only” should be written closely following the amount and it should not be written in the next
line.

I5. The Director/Registrar does not bind himself to accept the lowest or any tender and reserves to himself
the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

16. GST in respect of this contract shall be payable by the contractor and IIT(ISM) will not entertain any
claim whatsoever in this respect.

17.The tender for the work shall remain open for acceptance for a period of 90 days from the date of opening
of the tender. If any tenderer withdraws his tender before the said period or makes any modification in the
terms and conditions of the tender which are not acceptable to the department, then the IIT(ISM) without
prejudice to any other right or remedy, be at liberty to forfeit of the said earnest money.

18. Rates quoted by the contractor in item rate tender in figures and words shall be accurately filled in so that
there is no discrepancy in the rates written in figures and words. However, if a discrepancy is found the
rates which correspond with the amount worked out by the contractor shall be taken as correct.

19.1f the amount of an item is not worked out by the contactor or it does not correspond with the rate written
either in figure or in words then the rate quoted by the contractor in words shall be taken as correct.

20.Where the rates quoted by the contractor in figures and in words tally but the amount is not worked out
correctly, the rate quoted by the contractor will be taken as correct and not the amount.

g:;- Lh

Campus Engineer
IT(1.5.M), Dhanbad
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M/s

INDIAN INSTITUTE OF TECHNOLOGY (ISM),
DHANBAD — 826004

Name of Work :

No. Maint/ 958092/18-19

Repairing the out side toilet near Penman Auditorium

SCHEDULE OF WORK

SI.
No.

ITEM OF WORKS

QUANTITY

RATE AMOUNT

Structure glazing aluminium composite panel
re fixing the old ACP, fabricating and
supplying and fixing panels of aluminium
composite panel cladding in pan shape in
metallic colour of approved shades made out
of 4 mm thick aluminium composite panel
material consisting of 3 mm thick PR grade
mineral core sandwiched between two
aluminium sheets (each 0.5 mm thick). The
aluminium composite panel cladding sheet
shall be coil coated with kynar 500 based
PVDF/Lumiflon based fluorp polymer resin
coating of approved colour and shade on face
# 1 and polymer (Service) coating on face # 2
as specified using stainless steel screws, nuts,
bolts, washers, cleats weather silicone sealant,
backer etc.

27.54 sqm

Removing the damage ACP carefully with
necessary fittings.

One job

( Rupees in word

_TOTAL- X

SIGNATURE OF CONTRACTOR

TS Ly

Campus Engineer
IIT (1.5.M), DHANBAD
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INDIAN INSTITUTE OF TECHNOLOGY =~ ov
(I.S5.M.), DHANBAD ~ 826004

(CAMPUS MAINTENANCE UNIT)

Gehéral Rules and Directions :
1. All works proposed for execution by contractor will be nofified in a form of invitation to tender on Notice

BoardfPaper advertisements and signed by the Campus Enginear/Asstt. Campus Engineer. 1,

This form will state the work to be carried outas well as the date for submitting and opening tenders and the
time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender, and
the percentage at which the Security Deposit shall be deducted from the bills of the successful tenderer. Copies
of the Specifications, designs and drawing and the schedule of quanfities and of rates on the various
descriptions of work and-any other documents required in connection with the work signed for the purpose of
identification by the Campus Engineer/Asstt. Campus Engineer shall also be opened for inspection by the
contractor of the office of the Campus Engineer/Asstt. Campus Engineer during office hours.

2. Inthe event of the tender being submitted by a firm it must be signed separately by each partner thereof or

in the event of the absence of any partner it must be signed on his behalf by a person holding a power of

- attorney authorized him to do so, such power of attorney to be produced with the tender and it must
T :  disclose thatthe firm is duly registered under the Indian Parinership Act.

e 3. Receiptior payments made on account of work when executed by a firm mustalso be signed by the several
o pariner except where the contractors are described in their tender as & firm which case the receipts must
be signed in the name of the firm by one of the partners on some ather person; having autherity to give

effectual receipt forthe firn,

4. Any person whao submits a tender shall fill up the usual printed from stating at what rate he is willing io
underiake each item of the work. Tender which proposes any alternation in the work specified in the said
form of invitation; to the tender or in the time allowed by carrying out the work or which contain any other
conditions of any sort will be liable to rejection. No single tender shall include mora than one work but
contractors who wish to tender for two or more works shall submit a separate tender for each, Tenders
shall have the name and number of the work fo which they refer written outside the envelope.

4A, Therate(s)and/oramount(s}must be quoted in decimal coinage.

o 5. 'The Campus Enginear/Asstt. Campus Engineer representative of RG/DT and from account section will
n open tenders in the presence of any ntending contractors wha may be present at the time of opening the

tehder.

6. The officer ihviting tenders shall have the right of rejecting all or any of the tenders will not be bound to
accept the lowest tender.

7. The receipt of an accountant or clerk far any money paid by the contractor will not be considered as any
acknowiedgement of payment to the Campus Engineer/Asstt. Campus Engineer and the contractor shall
. beresponsible forseeing that he procures a receipt signed by the duly authorized cashierof |LLT, (LS.M.).

8. The memarandum of work tendered for and the schedule of materials to be supplied by the Indian Schoot
of Mines, and their issue rates shall be filled in; and completed in the office of the Campus Engineer/Asstt.
Campus Engineer before the fender form issued o an intending tenderer without having been so filled in
and completed the shall request the office to Have this done before he completes and delivers his tender.

9. The tenderers shall sign a deciaration under the official Secret Act. for maintaining secrecy of the tender
documents drawing of other records connected with the work given to them, the unsuccessiul tenderers

shall return alf the drawing given to them.




Ty

2
DECLARATION

I/We hereby dectare that {/We shall freat the tender documents drawings and the records connected with the work
as secret/confldential documents and shall not communicate information derived there from to any person other
than a person to whom I/We am/fare authorized to communicate the same ar use the Information in any manner
prejudice to the safety of the Indian Institute of Technology (Indian Schaool of Mines).

Seal CONTRACTOR'S SIGNATURE

liem Rate Tender for works in
figures aswell as inwards

I/We hereby tender for the execution for the Director, Indian School of Mines of the work specified in the

underwritten memorandum atan amourt Of E. ...o.veeeoevooecosseoooeosoesooeoson (RUP2ES ..o,
) Within time specified in such memorandum at the rates specified

therem,andtheaccordancem .él'lur’éspects with the specification designs, drawings and Instructions in writing
referred to in Rules 1 hereofand in clause 11 of the conditions of coniract and with such materials as one provided
for, by and in all respects in accordance with such conditions so far as applicable.

“Memorandum:
a) General description
b} Estimated cost E
I} Building work E
ii} Sanitary installations, water supply & drainage ~ E
jiit) Electrical work E
c) Earnest money E
d) Security Deposited E
i) 10% of the tendered value of the work will be deducted as secu rity depaosits.

The security deposit will be coliected by deduction from the running biils of the contractor of the rates
mentioned above and the eamest money if deposited in cash at the time of tender will be treated as part of

security deposit.
e) Time allowed for the work from the day affer the date of written order to commence ...................
month{s)........... days

Should this tender be accepted in whole or in part, [fWe hereby agree (i} to abide by and fulfill all
the terms and provisions of the sald conditions annexed herato and alt the terms and provisions
cantained in notice inviting tenders. so far as applicable andfor in default thereof to forfeif and pay to the
Director, LIT. (LS.M.) or his successors in office the sum of money mentioned in the said conditions. A
UM Of E Lo, is hereby forwarded in Treasury Challan/Deposit at Call Receipt of 2
Scheduled Bank guaranteed by the Reserve Bank of India as Earnest money. If {fWe fail to commence
the work specified in the above memerandum I/We agree that the said Director or his successors in office

. shall without prejudice to any other right or remedy be at liberty too forfeit the said Eamesi Money
i absolutely, otherwise the said Earnest Money shall be retained by him towards security Deposit
mentioned against clause (d) ofthe above mentioned Memorandum: {ii) to execute alf the works referred
to inthe tender document upon the terms and conditions contained orreferred to therein and to carry out

such deviations as may be ordered upto 2 maximum of 50 (fifty) percent herein after referred to as the
deviatior: limit of tendered amount at the rates quoted in the tender documents and those excess of that
gmitatthe rates to be determined in accordance with the pravisions contained in Clause 12Aofthe tender

orm.

Dated: theday of 20

Witness: 1.
‘ 2,

AATESS ...ttt QOccupation Signature of the Contractor
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CONDITIONS OF CONTRACT

éI;:ieﬁnitions.
w1} The 'Contract' means the documents forming the tender and acceptance thereof and the formal
agreement executed befween the Registrar LLT. (1.5.M.) and the Contractor together with the documents
referred to therein including these conditions, the specifications, designs, drawings and instructions issued from

timg-to time by the Engineer in charge and all these documents taken together shall be deemed to from on e-
contractand shail be complementary to on another.

-t 2} In the contract the following expression shall unless the contract otherwise requires, have the
meaning hereby respectively assigned to them.

a} The expression "Work" or Works shall unless there be something either in the subject or context.
repugnant to such construction be constructed and taken to mean the works by or by virtue of the contract
cggtracted to be executed whether temporary or permanent and whether original, altered, subsfituted or
additional.

, b} The 'Site" Shall mean the land and or other places on into or through which "Work" is to be executed
under the contract or any adjacent land, path or street through which work is to be executed under the contract or
any adjacentland, path or street which may be allotted or used for the purpose or carrying outthe contract.

c) The 'Contractor shall mean the individual or firm or company whether incorporated or not
undertaking the works and shall include the iegal personal representative or such individual or the persons
composing such firm or company or the successors or such firm or company and the permitted assigns of such
Individual or firm of firms of company. ‘

d) The Director means the Director, Indian Institute of Technology (Indian Schaol of Mines).

e} LLT. (L5.M.) or Indian Institute of Technology {indian School of Mines) shall mean the Registrar
Indian Institute of Technology (Indian School of Mines).

o, §) The term Registrar includes Registrar, Indian Institute of Technology (Indian School of Mines) and
whe.shafl sigh agreement on behalf of the School.

winle @) The "Engineer-in-Charge" means the Campus Engineer/Asstt. Campus Engineer in charge of the
workand who shall sign and other documents connected with coniractwortk on behalfof School,
Words imparting the singular number include the plural number and vice versa.

Sél_:urigx Deposit:
CLAUSE-1:

The person/persons whose fender(s) may be accepted (hereinafter called the contractor) shall permit
ISM at the time of making any payment of him for work done under the contract to deduct such sum as along with
the sum already-deposited as earnest money will amournit 10% of the tenderad value of the work.

Such deductions will be held by 1.LT. {1.5.M.) by way of security deposit. Provided always that the L1.T,
(1.8.M.) for this purpose shall be entitied to recover 10% percent the amount of each running bill till the balance of
the amount of Security depositis realized.

Compensation for delay:
CLALISE 2: -

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor
for and shall be deemed to be of the essence of the confract on the part of the contractor and shall be reckoned from
the tenth day after the date on which the order to commence the work is issued to the contractor, The work shalf
throughout the stipulated period of the contract be proceeded with all due diligence and the contractor shall pay as
compensation and armount equal to one percent per day or such smaller amount as the Campus Engineer/Asstt.
Campus Engineer (Whose decision in wiring shall be final) may decide on the amount of the tendered cost of the
whole work as shown in the tender for every day that the work remains uncommented or unfinished after the proper
dates and further to ensure good progress during the execution of the work. The contractor shall be bound in all cases
in which the fime allowed for any work (save for special jobs) to complete one eighth of the whole of the work before
one fourth of the whole fime allowed under the contract has elapsed three-eights of the work, before one-half of such
time has elapsed, the three-eights of the work before one-half of fourths of such time has elapsed. However for
special jobs if a time schedule has been submitted by the contractor and the same has been accepted by Engineer-in-
charge the contractor shall comply with the said time schedule.
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dnihe event of the contractor failing to comply with condition be shall be liable to pay as compensation an amount
an amount equal to one percent or such smaller amount as the Campus Enginesr/Asst. Campus Engineer
{Whose decision in writing shall be final} may decide on the said tendered cost of the whote work for everyday the
due quantity of work remains incomplete. Provided always that the entire amount of compensation to be paid
under the provisions of the clause shall not exceed ten percent on the tendered cost of the work as shown in the

tender.
GLAUSE3:

The Campus Engineer/Asstt, Campus Engineer may without prejudice to his right against the contractin
respect or any delay inferior work man ship or otherwise or to any claims for damage in respect of any breaches of
the contract and without prejudice to any rights of remedies under the any of the provisions of this contract or
otherwise and whether the date for completion has or has not elapsed by notice in writing absolutely determine
the contractin any of the following cased:

i) If the contractor having been given by the Campus Engineer/Asstt, Campus Engineer a notice in
writing to rectify, reconstruct or replace any defective work or that the worlc is being performed in any inefficient
otherwise improper or unworkman like manner shall omit to comply with the requirements of such notice for a
period of seven days there after or if one contractor shall delay or suspended the execution of the wark so that
either in the judgement of the campus engineer {which shall be final and binding) he will be unable to secure
completion of the work, by the date for completion or he has already failed to complete the work by that date;

ii} If the contractor being a company shall pass a resolution or the court shall make an order that the
sompany shall be wound up or if a receiver or a manager on behalf or a creditor shall be appointed or if
Eircurnstances shall arige which entitle the court of creditor to appoint a receiver a manager or which entitle the
geurtto make awinding up order;

. iii} Ifthe contractor commits breach of any of the terms and conditions of this contract;

. iv) If the contractor commits any acts mentioned in clause 18 thereof. When the contractor has made
himself liable for action under any of the cases aforesaid, the Campus Engineer/Asstt, Campus Engineer on
behalfof the Director Indian Institute of Technology (Indian School of Mines) shail have powers;

a) Todetermine orrescind the contract as aforesaid (of which termination or recession noticein writing to
the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upan such determination
of rescission the security deposit of the contractor shall be liable to forfelt and shall be absolutely at the disposalof

1SM.
b} Toemploy labour paid by the LLT. (1.5.M.) and to supply material to carry out the work or any partofthe
- work debiting the contractor with the cost of the labour and the price of the materials {of the amount of which cost
and price certified by the Engineer-in-charge shall be final and conclusive against the Contractor) and crediting
him with the value of the work done in all respects in the same manner and at the same rates as if it has been
carried out by the contractor under the same terms of his contract certificate of the Campus EngineerfAssit.
Campus Engineer as fo the value of the work done shall be final and conclusive against the contractor, provided
always that action under the sub-caluse shall only be taken after giving notice in writing to the contractor. Provided
also that if the expenses incutred by the depariment are less thanthe amount payable to the contractor at his
agreement rates, the difference should notbe paid o the contractor.

¢) After giving notice in the contractor to measure up the work of the contractor and to take such part
thereofas shall be unexecuted out of his hands and to give it fo another contractor to complete in which case any
gxpenses which may be incurred in excess of the sum which would have been paid to the original contractor in the
whole work has been executed by him (of the amount of which excess the certificate in writing of the Engineer-in-
Charge shall be final and conclusive, shali be borne and paid by the original contractorand may be deducted from
any money due to himby 1.1.T. (1.5.M.) under this contract or an any other account whatsoaver or from his security
deposit.
In the event of any one or more of the above courses being adopted by the Engineer-in-charge the
contractor shall have na claim to compensation for any loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements or made any advances on account or with a view fo
the execufion ofthe work or the performance of the contract. And in case action is taken under any ofthe provision
aforesaid, the coniractor shall not be entitled to recover or be paid any sum for any work thereto for actually
performed under this contract unless and until the Engineeer-in-charge has certified in writing the performance of
suchwork and the value payable in respect there of and be shall only be entitie to be paid the value so certified.
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Contractor to remain liable to pay compensation in action not taken under clause 3 Powers to take
passession of orrequlire removal of or sell contractor's plant,

CLAUSE -4

in any case in which any on the powers conferred upon the Engineer-in-charge by clause 3 thereof shall
have become exercisable and the same shall not be exercised, the non exercise thareof shall not constitute a
waiver of any of the conditions thereof and such powers shalf not with standing be exercisable in the event of any
fulure case of defaulty by the contractor and the Hability of the contractor for compensation shall remain
upaffected. In the eventof the Engineer-in-charge putting in force all orany or the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor take possession of or at
the'sole discrefion of the Engineer-in-charge which shall be final or any tools, plant, materials and stores, in or
upon the works or the site thereof belonging to the contractor or procured by the contractor and intended to be
used for the case of these not being applicable at current market rates to be certified by the Engineer-in-charge
whose certificate thereof shall be final otherwise Engineer-in-charge by notice in writing may order the contractor
or.his clerk of the works foreman or otherauthorized agent to remove such tools, plant materials or stores from the
premises (with a time to be specified in such notice) and in the event of the contractor failing to comply with any
such requisition the Engineer-in-charge may remove them at the contractor's expenses of sell them by auction or
private sale on account of the contractor and at his risk in respect and the certificate of the Engineer-in-charge as
to the expenses of any such removal and the amount of the proceeds and expenses of such sale shall be final and
conclusive againstthe contractor.

EXTENSION OF TIME:
CLAUSES:

If the Contractor shali desire an extension of time for completion of the work on the grounds of his having
been unavoidably hindered in its execution or on any other ground, he shall apply in writing to Engineer-in-charge
of the date of hindrance on account of which he desires such extension as aforesaid and the Engineer-in-charge
shall, if in his opinion {which shall be final) reasonable grounds be shown therefore authorize such extension of

time if any, as may, in his opinion be necessary orproper.

Caompletion Certificate :

Within ten days the completion of the work, the contracter shall give notice of such complstion to the
Engineer-in-charge and the receipt of such notice the Enginaer-in-charge shall inspect the work, and ifthers is no
defect in the work shall furnish the contractor with a certificate of completion otherwise a provisional certificate of
completion indicating defects (a) to be rectified by the contractor andfor (b) for which payment will be made at
reduced rates, shall be issued but no certificate of completion, provisional or otherwise, shall be issued, nor shall
the work be considered to be complete until the contracter shall have removed from the premises an which the
work shall be executed all scaffolding, surplus materials rubbish and all huts and sanitary arrangements required
for hisftheir work people on the site in connection with the execution of the work as shall have been erected of
constructed by the contractor(s) and cleaned off the dirt from all waod work, doors windows walls floors or other
parts of any building in upon, or about which the work is to be executed or of which he may have had possession
for the purpose of the-execution thereof and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail fo comply with the requirements of this clause as to removal of scafiolding,
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or
before the date fixed for the completion of the work, the Engineer-in-charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish efc. and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of any such scaffoiding or surplus
materials as aforesaid except for any sum actually realised by the sale thereof.




CLAUSE -8A

When the annual repairs and maintenance of works is carried out, the splashes and droppings from white

washing, colour washing, painting etc. on walls, floors, doors, windows, efc., shall be removed and the surface
icleaned simultaneously with the completion of these items of wark in the individual rooms guarters or premises
satc. Where the work is done without waiting for the actual complefion of all the other items of work in the contract.
JIn case the cantractor fails to comply with the requirements of this clause the Engineer-in-charge shail have the
right to get this done at the cost of the contractor either departmentally or throtgh agency. Before taking such
‘action, the Engineer-in-charge shall give ten days notice in writing to the contractor,

CLAUSE: Deleted.
CLAUSE 8;

Before taking any measurement of any work as has been referred to Clause 8, 7 and 8 thereof, the
Engineer-in-charge or a subordinate disputed by him shall give reasonable notice to the contractar if the
contractor fails to attend at the measurements after such notice or fails fo countersign or to record the difference
within a week from the date of measurements in the manner required by the Engineer-in-charge then in any such
event the measurements taken by the Engineer-in-charge or by the subordinate deputed by him as the case may
be shall be final and binding on the contractor and the contractor shall have no right to dispute the same.

CLAUSES:

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials
which in his apinion not are in accordance with the specifications and in case of defauli the Engineer-in-charge
shall be at liberty to employ other persons to remove the same without being answerable or accountable for any
iloss or damage that may happen or arise to such materials. The Engineer-in-charge shall also have full powers to
{E;guire ather proper materials to be substituted thereof and in case of default the Engineer-in-charge may cause
e same to be supplied and all costs which may attend such removal and substitution are to be horne by the

" contractor,

CLAUSE 10:

The contractor on signing an indenture in the form to be specified by the Engineer-in-charge shall be

entitled to be paid during the progress of the execution of the work upto 76% of the tender value of any materials

- which are in the opinion of the Engineer-in-charge non perishable and are in accordance with the contract and

whichhave been brought on the site in connection there with and are adequately stored and/or protected against

damage by weather or other causes but which have not at the time of advance has been made under this sub-

clause are incorporated in the work the amount of such advance shall be deducted from the next payment made
underany of the clause or clauses of this contract,

CLALSE 10A;

The contractor shall treat shall all rmaterials obtained during dismantling of a structure, excavation of the
site for awork etc. as 1T, (1.8.M.) property and such materials shall be disposed of to the best advantage of L1.T,
{1.8.M.) according to the instruction in writing issued by the Engineer-in-charge.

CLAUSE11:

it The contractor shall execute the whole and every part of the work in the most substantial and workman
like manner and both as regards materials and otherwise in every respect in strict accordance with the
specifications. The contractor shall also confirm exactly fully and faiihfully to the designs, drawings and
instructions in writing in respect of the work signed by the Engineer-in-charge and the contractor shall be
furnished free of charge one copy of the specifications, such designs, drawings and instructions as are not
included in the “Specifications for works" in force from time to time or any other printed publfication on General
Specification referred to alsewhere in the contract.
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Altemnafion in Specifications and Designs
CLAUSE12;

The Engineer-in-charge shall have power to make any alternation in omissians from additions to or
substitution for, the original specifications that may appear to him to be necassary during the progress of the wark
and the conlractor shall carry out the work in accordance with any instructions which may be given to him to
writing by the Engineer-in-charge and such alterations omissions additions or substitutions shall not invalidate
the contract and any aitered, additional or substituted work which the contractor may be direcied to do in the
manner above specified as part of the work shall be carried out by the contractor on the same conditions In all
respects on which he agreed to do the main work. The time for the completion of the work shall be extended in the
proporiion that the altered, additional or substituted work bears to the originat contract work and the certificate of
the Engineer-in-charge shall be conclusive as to such proportion over & above this a further period to the exiend
of 25% such extension shall be allowed to the contractor.

i
_Aétion and Compengation payable in case of bad work
CLAUSE-13:

, If it shall appear to the Engineer-in-incharge or his subordinate in charge of the work that any worl has
been executed with unsound, Imperfect or unskillful workmanship or with materials of any inferior description or
that any materials or articles provided by him for the execution of the work are unscund ar of a quality inferior to
that contracted for or otherwise not a accordance with the cantract, the contractor shall on demand in wrifing
which shall be made within six months of the completion of the work from the Engineer-in-charge specifying the
work, materials or articles compiained of notwithstanding that the same may have been passed, certified and paid
for, forthwith rectify or remove and reconstruct the work so specified in whale or in part as the case may require or
as the case may be remove the materials or articles so specified and provide other proper and suitable materials
or articles at his own proper change and cost and in the event of his failing to do so within a period to be specified
by the Engineer-in-charge in his demand aforesaid then the contractor shall be liable fo pay cornpensation at the

 rate of one percent on the tendered amount for every day not exceeding ten days while his fallure to do so shall
continue and in the case of any such failure, the Engineer-in-charge may rectify or remave and re-execute the
work or remove and replace with others, the materials or articles complained or as the case may be at the risk and
expensein all respects of the contractor,

Works to be apen toinspection

CLAUSE 14

g Allwork under orin course of execution or executed in pursuance of the contract shail at all times be open
to the inspection and supervision of tha Engineer-in-charge and his authorized subordinates, and the contractor
shall at all times during the usual working hours, and at all other times at which reasonable nolice of the intention
of the Engineer-in-charge or his subordinate to visit the warks shall have been given to the contractor, or either
himself be presentto receive orderand instructions or have a responsible agentdully accredited in writing present
for that purpose. Orders given to the contractor's agent shall be considered to have the same force as if they had
been given tothe contractor himself. The work during its progress can also be inspected by the Director/Registrar.

Notice to he given before work is covered up

CLAUSE15:

The coniractor shall give notice in writing to the Engineer-in-charge of the work before covering up or
otherwise placing beyond the reach of measurement any work in order the at the same may be measured and
correctdimension thereoftaken before the same is sa covered up or place beyond the reach of measurement and
shall not cover up and place beyond the reach of measurement, any work without the consent in writing of the
Engineer-in-charge or his authorized subordinate in charge of the work and the Engineer-in-charge of his
authorized subordinate the work in charge shall within the aforesaid work and if any work shall be covered u por
placed beyond the reach of measurement without such notice having been of the Engineer-in-charge consent
being obtained the same shall be uncovered at the contractor's expense or in default thereof no payment or
allowance shall be made for the such work such ofthe materials with which the same was executed.

548
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Contractor liable for damage done and for imparfections noticed within the prescribed maintenance
period afterthe ceriificats.

CLAUSE 16:

i the contractor of his working people or servants shall break deface, injure or destroy part of building in
which they may be working, or any building, road, road curb, fence, enclosure, water pipe, cables, drains, electric
or telephone post or wires, trees, grass or grass land, or cultivated ground contiguous to the premises on which
the work or any part of it is being executed, or if any damage shall happen to the work while in progress from any
causs whatever or if any defect, shrinkage or other faults appear in the work afler a certificate final or otherwise of
its completion shall have been given by the Engineer-in-charge as aforesaid arising out of defective or improper
‘materials or workmanship the contractor shall upon a receipt of a natice in writing on that behalf make the same
geod at his own expenses or in default the Engineer-in-charge may cause the same fo be made good by other
workman and deduct the expense from any sums that may be then or at any time thereafter became due o the
contractor or from security deposit. The security deposits of the confractor except the portion pertaining to

asphaltic work.

bdntractorto supply all plant, ladders, scaffoldings efc.

CLAUSE17:

The coniractor shall provide at his own cost all materials {except such special materfals, if any as may in
accordance with the-contract be supplied from the Engineer-in-charge's stores) plant tools appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works requisite or proper for the proper
execution of the work, whether original, altered or substituted and whether included in the specification or other
documents forming part of the contract or referred to in these conditions or not, orwhich may be necessary forthe
purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any matter as to which
under these conditions he is entitted to be satisfled, or which he is entitled to require fogether with carriage
therefore to and from the work. The contractor shall atso supply without charge the requisite number of setting out
works and counting weighing and assisting in the measurement or examination at any time and from time to time
of the work or materials. Falling his so doing the same may be provided by the Engineer-in-charge at the expense
of the contractor and the expenses may be deducted from any money due to the contractor under the contract
- @ndfor from his security deposit or the proceeds of sale thereof or of a sufficient portions thereof.

Work not to be sublet contract may be rescinded and security deposit forfeited for subletting, biling or if
contractor becomnes insolvent.

158

CEAUSE 18:

The cantract shall not be assigned or sublet without the wriiten approval of the Engineer-in-charge and if
the contractor shall assign or sublet his contract or attempt so to do, or insolvent or commence any insolvency
- proceedings of make any composition with his creditors orattempt so to do, orifany bride gratuity, loan perquisite,
regard or advantage pecuniary or otherwise, shall either directly, be given promised or offered by the contractor,
orany of his servants or agent to any public officer of person in the employ of government in any way relating to his
office of employment, orifany such officer of person shall become in any way directly orindirectly interested inthe
contractor, the Engineer-in-charge on behalf of the LLT. (1.5.M.) shall have power to adopt any of the course
specified in Clause 3 as he may deem best suited at the interest of LL T, (1.S.M.) and in the event of any of these
coursed being adopted the consequences specified in the sald Clause 3 shall ensure sum payable by way of
reference to actual loss.

CLALISE19:

Except where otherwise provided In the contract all questions and disputes refating to the meaning of
specification, design, drawings and instructions here in before mention and as to the quality of warkmanship or
matertals used cn the work or as to any other question, claim, right matter or thing whatsoever in any way arising
out of or relating to the contract, design, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the works, or the execution or failure to execute the same whether arising
during the progress or the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the person appointed by the Director/indian Institute of Technology (Indian Institute of Technology
{ lqd fan School of Mines)), in charge of the work at the time of dispute or if there be no director, the Administrative
head Registrar of the said tndian School of Mines at the time of such appointment. If wili be no objection to any
such appointment that the arbitrator so appointment is a L1 T. (1.S.M.} Officer, that he has to deal with the matters
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to which the contractrelates and that in the course of his duties as 1.L.T. {1.5.M.) Officer he had expressed views on
all or any of the matters in dispute or difference. The arbitratory to whom the matter is originally referred heing
transferred or vacating his office or being unable to act for any reason such Director or Administrative head as
aforesaid at the time of such transfer, vacation of office of inability to act, shall appoint another person to act as
arbitrator in accordance with the terms of the contractor. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessors. Itis also a term of this contractor that no persan
other than a person appointed by such Director or Registrar, as aforesaid should act as arbitrator and if any
reason thatis not possible, the matter is not to be referred to arbitration at afl. in all cases where the amount of the
claim in dispute is E 55,000/~ (Rupees Fifty five thousand) and above, the arbitrator shall give reason for the
award.

Subject as aforesaid the provisions of the Arbitration Act, 1940, or any statutory modification or
reenactment therefore and the rules made there under and for the time being in force shall apply fo the arbitration
proceeding under this clause,

Itis also a term of the contract that the party invoking arbitration shall specify the dispite to be referred to
arbitration under this clause togetherwith the amount or amounts claimed in respect of each such dispute.

T It is also a term of the contract that it the contractor(s) do/does not make any demand for arbitration in
respect of any claim(s) wili be deemed to have been waived and absolutely beared and the ISM shall be
discharged and released of all liabilities under the contractin respect of these claims.

The arbitrator(s) may from time to time with consent of the parties enlarge the time from making and
publishing the awards,

The decision of Campus Engineer/Asstt. Campus Engineer regarding the quantum of reduction as weil
as justification thereof in respect of rates for substandard work which may be decided o be accepted will be final
and would riot be open to arbitration,
© Lumpsum inestimates:

CLAUSE?0;

When the estimate on which a tender is made includes lump sums in respect of parts of the work the
contractor shall be entitied to payment in respect of the items of work involved or the part of the work in question at
-the same rates, as are payable under this contract for the such items, orifthe part of the work in question in nat, in
the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-charge may at his discretion pay
the lump sums amount entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be
final and conclusive against the contractorwith regards to any sum or sums payable to him under the provisions of
the clause.

CLAUSE21:

In the case of any class of work for which there is no such specification as is mentioned in Rule 1, such
work shall be carried out in accordance with the local specification and in the event of there being no local
specification, then in suich case the work shall be camied out in all respect in accordance with the instructions and
réf;tjUirements ofthe Engineer-in-charge.

CLAUSE?22:
i Withholding and lien in respect of sums claimed.

Whenever any claim or claims for payment of a sum of money arises out of or under the contract against
the contractor, the Engineer-in-charge of the Government shall be entitled to withhold and also have a lien to
retain such sum or sums in whole or in apart from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-charge or the Government shall be entitled to withhold the security deposit if
any, furnished as the case may be and alsa have a lien over the same pending finalization or adjudication of any
such claim. In the event of the security being insufficient to cover the claimed amount or amounts or no security
has been taken from the contractor, the Enginegrin-charge orthe Director shall be entitled to with hold and have a
lien to retain to the extent of such claimed amount of amounts referred to above from any sum or sums found
payable to the contractor under the same conlract or any other contract with the Engineer-in-charge or LI.T,
{1.5.M.) or any contracting person through the Engineer-in-charge pending finalization of adjudication of any such

claim.

du
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It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien
referred to above, by the Engineer-in-charge or Director fill the claim arising out of or under the contract is
determined by the Arbitrator (if the contract is governed by the arbitration clause) by the competent court, as the
case may be and that the contractor will have no claim for interest or damages whatscever or any account in
respect of such withholding or retention under the lien referred to above and duly nofified as such to the contractor.
For the purpose of this clause where the contractor is a partnership firm or a limited company, the amount or
amounts whole or in pat from any sum found payable to any partnerfiimited company as the case may be whether
in his individual capacity or otherwise.

CLAUSE 23:
Lien in respect of claims in other confracts:

Any sum of money due and payabie to the contractor (including the security deposit returnable to him)
under the contract may be with held or retained by way of lien by the Engineer-in-charge or the Director or any other
contracting persons through Engineer-in-charge or IIT{ISM) or such other person or persons in respect of payment
of a sum of money arising out of or under any other contract made by the confractor with the Engineer-in-charge or
ISM or with such other person or persons.

CLAUSE 24 .

The whole wark may be spilled up between two or more contractors or accepted in part on not in entirely, if
considered expedient,

CLAUSE 25:

GST in respect of this contract shall be payabie by the contractor and [IT(ISM) will not entertain any claim
whatsoever in this respect

CLAUSE 26 ;

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Executive
Engineer on behalf of the L1.T.(ISM) shall have the option of terminating the contractor without compensation to the
corrtractor.

CLAUSE 27 .

Before start of the work afl materials are to be deposited and got inspected by Engineer — in-charge in terms
of quality and quantity.

CLAUSE 28:

The contractor will comply with all the provisions of minimum wage Act 1948, contract labour (Reguiafion
and abolition} Act. 1970 and rules framed there under and other [abour laws effecting contract labour that may be
brought into force from time to time.

CLAUSE 29

The contractor is to indemnify on keeping hardness the employer from all claims for accidents loss or
damage to his workmen through the operation of this contract.
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CLAUSE 30
{ffie Engineer-in-charge shall be at liberty to dismiss any pension employed by the contractor whe in his opinion is

unskillful orincompetent.

CLAUSE 31:
The work is to be stopped during unfavorable weather at the description of the Engineer-in-charge and the

contractoristo make any allowance required to coverany coats of loss of profitincurred through such stoppage.

CLAUSE 32:
A satisfactory work completion certificate from individual occupant/HODs may be obtained on completing the

work by the contracior before measurement is taken.

CLAUSE 33
The contractor shall ensure that they should have provident fund Cade Number, if applicable and compliance of

EPF &MPACct, 1952,

I have read the whole content of the above Conditions of contract undersigned and Agreed to abide by the above
terms and Conditions. '

Date :
g: Vo o

(Signeture of Contractor) Campus Engineer

, Occupation :

Address

Witness :

1)
2}



